
Item No. Unit Code QTY UNIT
DESCRIPTI

ON
RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT

1 1D01LAY 1 L.S.
Construction 

Layout
$100,000.00 $100,000.00 $150,000.00 $150,000.00 $379,482.00 $379,482.00 $200,000.00 $200,000.00 $200,000.00 $200,000.00 $265,000.00 $265,000.00 

2 1D10MOB 1 L.S. Mobilization $1,080,000.00 $1,080,000.00 $1,300,000.00 $1,300,000.00 $1,200,000.00 $1,200,000.00 $653,000.00 $653,000.00 $100,000.00 $100,000.00 $1,400,000.00 $1,400,000.00 

3 1G01SCH 1 L.S.
Progress 

Schedule
$5,000.00 $5,000.00 $20,000.00 $20,000.00 $35,700.00 $35,700.00 $25,000.00 $25,000.00 $30,000.00 $30,000.00 $25,000.00 $25,000.00 

4 1HFP009 1 L.S.

Fuel Price 

Adjustment 

(This is a NO 

BID, Lump 

Sum item for 

this contract. 

The Lump 

Sum price is 

$9,000. Enter 

a Unit Price 

of $9,000 as 

your bid item 

for this item.)

$9,000.00 $9,000.00 $9,000.00 $9,000.00 $9,000.00 $9,000.00 $9,000.00 $9,000.00 $9,000.00 $9,000.00 $9,000.00 $9,000.00 

5 2A02CAG 1 L.S.
Clearing and 

Grubbing
$14,000.00 $14,000.00 $100,000.00 $100,000.00 $45,622.14 $45,622.14 $300,000.00 $300,000.00 $120,000.00 $120,000.00 $675,000.00 $675,000.00 

6 2B02REX 4,538.00 C.Y.

Roadway 

Excavation, 

Earth

$5.00 $22,690.00 $30.00 $136,140.00 $42.20 $191,503.60 $39.00 $176,982.00 $70.00 $317,660.00 $70.00 $317,660.00 

7 2B03REX 12 C.Y.

Roadway 

Excavation, 

Rock

$1,500.00 $18,000.00 $100.00 $1,200.00 $462.32 $5,547.84 $500.00 $6,000.00 $800.00 $9,600.00 $500.00 $6,000.00 

8 2B10CPR 215 S.Y.

Removal of 

Concrete 

Pavement

$73.00 $15,695.00 $50.00 $10,750.00 $44.71 $9,612.65 $80.00 $17,200.00 $60.00 $12,900.00 $80.00 $17,200.00 

9 2B15STS 1,139.00 C.Y.
Stripping 

Topsoil
$12.95 $14,750.05 $10.00 $11,390.00 $15.67 $17,848.13 $39.00 $44,421.00 $40.00 $45,560.00 $30.00 $34,170.00 

10 2C01EMB 1,803.00 C.Y.
Embankment

, Common
$44.00 $79,332.00 $15.00 $27,045.00 $17.01 $30,669.03 $75.00 $135,225.00 $65.00 $117,195.00 $55.00 $99,165.00 

11 2C02EMB 984 C.Y.
Embankment

, Grade A
$25.00 $24,600.00 $30.00 $29,520.00 $41.16 $40,501.44 $75.00 $73,800.00 $100.00 $98,400.00 $100.00 $98,400.00 

12 2C04EMB 302 C.Y. Porous Fill $47.00 $14,194.00 $50.00 $15,100.00 $51.27 $15,483.54 $100.00 $30,200.00 $100.00 $30,200.00 $58.00 $17,516.00 

13 2E01FEX 1,443.00 C.Y.
Foundataion 

Excavation
$43.00 $62,049.00 $50.00 $72,150.00 $45.86 $66,175.98 $140.00 $202,020.00 $90.00 $129,870.00 $60.00 $86,580.00 

14 2F02TEX 95 C.Y.

Trench 

Excavation, 

Rock

$305.20 $28,994.00 $100.00 $9,500.00 $94.79 $9,005.05 $500.00 $47,500.00 $360.00 $34,200.00 $35.00 $3,325.00 

15 2G12D07 45 Ton

Riprap Stone 

Ditch 

Protection, 

12" Thick, 

D50=6"

$81.93 $3,686.85 $100.00 $4,500.00 $47.31 $2,128.95 $140.00 $6,300.00 $150.00 $6,750.00 $160.00 $7,200.00 

16 2H00007 5,015.00 L.F.

Heavy Duty 

Silt Fence, 

Black

$6.01 $30,140.15 $5.50 $27,582.50 $5.25 $26,328.75 $5.00 $25,075.00 $7.00 $35,105.00 $21.00 $105,315.00 

17 2H00016 47 Each
Inlet Filter, 

Type 2
$40.00 $1,880.00 $150.00 $7,050.00 $173.25 $8,142.75 $150.00 $7,050.00 $350.00 $16,450.00 $375.00 $17,625.00 

18 2H25TEC 500 C.Y. Hay Bales $1.00 $500.00 $20.00 $10,000.00 $18.90 $9,450.00 $10.00 $5,000.00 $85.00 $42,500.00 $100.00 $50,000.00 
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19 2H45TEC 70 Ton
Construction 

Driveway
$37.86 $2,650.20 $50.00 $3,500.00 $38.51 $2,695.70 $95.00 $6,650.00 $70.00 $4,900.00 $75.00 $5,250.00 

20 N2H0006 10 Each
Dewatering 

Basins
$1,753.50 $17,535.00 $500.00 $5,000.00 $0.01 $0.10 $3,500.00 $35,000.00 $1,000.00 $10,000.00 $1,000.00 $10,000.00 

21 2K01TPF 1,541.00 L.F.

Temporary 

Orange 

Plastic Fence

$6.01 $9,261.41 $2.50 $3,852.50 $2.36 $3,636.76 $7.00 $10,787.00 $80.00 $123,280.00 $7.00 $10,787.00 

22 3A07ABC 2,545.00 S.Y.

Aggregate 

Base 

Course, 6.5" 

Thick

$8.00 $20,360.00 $10.00 $25,450.00 $16.28 $41,432.60 $19.00 $48,355.00 $32.00 $81,440.00 $22.00 $55,990.00 

23 3A08ABC 362 S.Y.

Aggregate 

Base 

Course, 8" 

Thick

$26.17 $9,473.54 $15.00 $5,430.00 $19.80 $7,167.60 $26.00 $9,412.00 $33.00 $11,946.00 $50.00 $18,100.00 

24 3B21SUP 1,174.00 Ton

Superpave 

Hot Mix 

Asphalt 25H 

64 Base 

Course

$50.00 $58,700.00 $120.00 $140,880.00 $158.84 $186,478.16 $106.00 $124,444.00 $130.00 $152,620.00 $120.00 $140,880.00 

25 3B24SUP 453 Ton

Superpave 

Hot Mix 

Asphalt 19H 

76 

Intermediate 

Course

$50.00 $22,650.00 $150.00 $67,950.00 $203.08 $91,995.24 $120.00 $54,360.00 $240.00 $108,720.00 $135.00 $61,155.00 

26 3B25SUP 1,004.00 Ton

Superpave 

Hot Mix 

Asphalt 

12.5H 76 

Surface 

Course

$50.00 $50,200.00 $160.00 $160,640.00 $245.85 $246,833.40 $275.00 $276,100.00 $280.00 $281,120.00 $275.00 $276,100.00 

27 3B26TAC 345 Gallon Tack Coat $1.00 $345.00 $5.00 $1,725.00 $0.01 $3.45 $1.00 $345.00 $7.00 $2,415.00 $12.00 $4,140.00 

28 3B84APA 1 L.S.

Asphalt Price 

Adjustment. 

(This is a NO-

BID, Lump 

Sum item for 

this contract. 

The Lump 

Sum price is 

$8,400. Enter 

a Unit Price 

of $8,400 as 

your bid for 

this item.)

$8,400.00 $8,400.00 $8,400.00 $8,400.00 $8,400.00 $8,400.00 $8,400.00 $8,400.00 $8,400.00 $8,400.00 $8,400.00 $8,400.00 

29 3C01BRS 2,909.00 S.Y.

Berm 

Surfacing, 3 

Inches Thick

$23.70 $68,943.30 $30.00 $87,270.00 $28.35 $82,470.15 $45.00 $130,905.00 $27.00 $78,543.00 $30.00 $87,270.00 
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DESCRIPTI

ON
RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT
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30 3E50PMR 6,051.00 S.Y.

Surface 

Milling, 2" 

Average 

Depth

$14.00 $84,714.00 $10.00 $60,510.00 $22.80 $137,962.80 $13.00 $78,663.00 $24.00 $145,224.00 $15.00 $90,765.00 

31 3F01MRS 3,745.00 L.F.
Milled 

Rumble Strip
$1.00 $3,745.00 $3.00 $11,235.00 $1.94 $7,265.30 $2.00 $7,490.00 $4.00 $14,980.00 $3.00 $11,235.00 

32 4A04STC 546 C.Y.
Concrete In 

Footings
$585.00 $319,410.00 $400.00 $218,400.00 $475.17 $259,442.82 $400.00 $218,400.00 $600.00 $327,600.00 $550.00 $300,300.00 

33 4A10COP 29 C.Y.
Concrete in 

Coping
$3,600.00 $104,400.00 $1,500.00 $43,500.00 $1,405.83 $40,769.07 $1,800.00 $52,200.00 $1,600.00 $46,400.00 $2,200.00 $63,800.00 

34 4A11RFS 310,140.00 Pound

Reinforceme

nt Steel, 

Epoxy 

Coated

$1.38 $427,993.20 $1.40 $434,196.00 $1.88 $583,063.20 $2.00 $620,280.00 $2.00 $620,280.00 $1.50 $465,210.00 

35 4.00E+93 4,893.00 L.F.

Furnishing 

HP 12x74 

Steel Piles

$45.00 $220,185.00 $30.00 $146,790.00 $40.87 $199,976.91 $37.00 $181,041.00 $35.00 $171,255.00 $35.00 $171,255.00 

36 4.00E+94 4,523.00 L.F.

Driving HP 

12x74 Steel 

Piles

$25.00 $113,075.00 $14.00 $63,322.00 $32.99 $149,213.77 $45.00 $203,535.00 $50.00 $226,150.00 $8.00 $36,184.00 

37 4.00E+95 82 Each

Splices For 

HP 12x74 

Steel Piles

$1,070.00 $87,740.00 $0.01 $0.82 $0.01 $0.82 $100.00 $8,200.00 $90.00 $7,380.00 $1.00 $82.00 

38 4E01EDP 1 L.S.

Furnishing 

Equipment 

for Driving 

Piles

$484,000.00 $484,000.00 $500,000.00 $500,000.00 $173,504.90 $173,504.90 $100,000.00 $100,000.00 $250,000.00 $250,000.00 $485,000.00 $485,000.00 

39 4E01PLT 6 Each
Dynamic Pile 

Load Tests
$3,200.00 $19,200.00 $2,500.00 $15,000.00 $2,625.00 $15,750.00 $2,000.00 $12,000.00 $5,000.00 $30,000.00 $3,000.00 $18,000.00 

40 4F00015 18 Each

Remove 

Existing 

Overhead 

Span Sign 

Structure

$45,000.00 $810,000.00 $40,000.00 $720,000.00 $13,685.06 $246,331.08 $20,000.00 $360,000.00 $25,000.00 $450,000.00 $15,000.00 $270,000.00 

41 4F00016 2 Each

Remove 

Existing 

Overhead 

Cantilever 

Sign 

Structure

$7,500.00 $15,000.00 $15,000.00 $30,000.00 $8,318.24 $16,636.48 $7,500.00 $15,000.00 $15,000.00 $30,000.00 $14,000.00 $28,000.00 

42 4F01GMP 294 Pound

Aluminum 

Posts for 

Ground 

Mounted 

Signs

$35.00 $10,290.00 $35.00 $10,290.00 $28.67 $8,428.98 $25.00 $7,350.00 $50.00 $14,700.00 $22.00 $6,468.00 

43 4F05GMF 6 C.Y.

Concrete 

Foundations 

for Ground 

Mounted 

Signs

$2,345.00 $14,070.00 $250.00 $1,500.00 $1,099.23 $6,595.38 $1,000.00 $6,000.00 $600.00 $3,600.00 $1,100.00 $6,600.00 

44 4F11CSP 1,197.00 C.Y.

Concrete in 

Structures, 

Pedestals

$1,675.00 $2,004,975.00 $800.00 $957,600.00 $1,785.07 $2,136,728.79 $1,750.00 $2,094,750.00 $1,000.00 $1,197,000.00 $1,000.00 $1,197,000.00 
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45 4F26OSS 1 L.S.

Overhead 

Span Sign 

Support 

Structure No. 

1

$225,000.00 $225,000.00 $250,000.00 $250,000.00 $303,367.57 $303,367.57 $255,000.00 $255,000.00 $300,000.00 $300,000.00 $305,000.00 $305,000.00 

46 4M06USP 125 S.Y.
Stone Slope 

Protection
$15.00 $1,875.00 $30.00 $3,750.00 $37.88 $4,735.00 $75.00 $9,375.00 $40.00 $5,000.00 $35.00 $4,375.00 

47 4O01TSP 5,095.00 S.F.
Temporary 

Sheeting
$115.00 $585,925.00 $0.01 $50.95 $128.47 $654,554.65 $78.00 $397,410.00 $90.00 $458,550.00 $100.00 $509,500.00 

48 4O02TSP 3,965.00 S.F.

Temporary 

Sheeting to 

Remain in 

Place

$130.00 $515,450.00 $0.01 $39.65 $91.18 $361,528.70 $100.00 $396,500.00 $85.00 $337,025.00 $100.00 $396,500.00 

49 4P01PSS 950 S.F.

Permanent 

Steel 

Sheeting, 

Type PZ27

$250.00 $237,500.00 $110.00 $104,500.00 $185.57 $176,291.50 $180.00 $171,000.00 $150.00 $142,500.00 $170.00 $161,500.00 

50 4P03PSS 4,790.00 S.F.

Permanent 

Steel 

Sheeting, 

Type AZ26

$30.00 $143,700.00 $35.00 $167,650.00 $43.28 $207,311.20 $50.00 $239,500.00 $40.00 $191,600.00 $35.00 $167,650.00 

51 4P15PCS 12,290.00 S.F.
Protective 

Coating
$2.00 $24,580.00 $5.00 $61,450.00 $7.00 $86,030.00 $12.00 $147,480.00 $15.00 $184,350.00 $4.00 $49,160.00 

52 4ZL0001 1,662.00 L.F.
30" Diameter 

Drilled Shaft
$200.00 $332,400.00 $400.00 $664,800.00 $582.45 $968,031.90 $740.00 $1,229,880.00 $600.00 $997,200.00 $600.00 $997,200.00 

53 4ZL0009 524 L.F.
36" Diameter 

Drilled Shaft
$440.00 $230,560.00 $500.00 $262,000.00 $723.38 $379,051.12 $770.00 $403,480.00 $700.00 $366,800.00 $700.00 $366,800.00 

54 4ZN0141 1 L.S.

Furnish and 

Install 

Overhead 

Span VMS 

Support 

Structure, 

Parkway MP 

99.29 NB

$225,000.00 $225,000.00 $200,000.00 $200,000.00 $245,901.14 $245,901.14 $220,000.00 $220,000.00 $250,000.00 $250,000.00 $250,000.00 $250,000.00 

55 4ZN0142 1 L.S.

Furnish and 

Install 

Overhead 

Span VMS 

Support 

Structure, 

Parkway MP 

131.09 SB

$225,000.00 $225,000.00 $250,000.00 $250,000.00 $308,261.82 $308,261.82 $275,000.00 $275,000.00 $250,000.00 $250,000.00 $315,000.00 $315,000.00 
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DESCRIPTI
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RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT
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56 4ZN0143 1 L.S.

Furnish and 

Install 

Overhead 

Span VMS 

Support 

Structure, 

Parkway MP 

138.02 SB

$225,000.00 $225,000.00 $200,000.00 $200,000.00 $242,325.89 $242,325.89 $220,000.00 $220,000.00 $250,000.00 $250,000.00 $250,000.00 $250,000.00 

57 4ZN0144 1 L.S.

Furnish and 

Install 

Overhead 

Span VMS 

Support 

Structure, 

Parkway MP 

146.07 NB

$265,000.00 $265,000.00 $350,000.00 $350,000.00 $394,897.77 $394,897.77 $350,000.00 $350,000.00 $300,000.00 $300,000.00 $430,000.00 $430,000.00 

58 4ZN0150 9 Each

Elevated 

Work 

Platform

$52,764.71 $474,882.39 $150,000.00 $1,350,000.00 $101,469.05 $913,221.45 $130,000.00 $1,170,000.00 $100,000.00 $900,000.00 $100,000.00 $900,000.00 

59 4ZN0151 1 L.S.

Furnish And 

Install 

Overhead 

Span 

VMS/VSLS 

Support 

Structure, 

Turnpike MP 

100.00 SNI

$165,000.00 $165,000.00 $150,000.00 $150,000.00 $150,797.94 $150,797.94 $160,000.00 $160,000.00 $240,000.00 $240,000.00 $160,000.00 $160,000.00 

60 4ZN0152 1 L.S.

Furnish And 

Install 

Overhead 

Span 

VMS/VSLS 

Support 

Structure, 

Turnpike MP 

100.00 SNO

$165,000.00 $165,000.00 $150,000.00 $150,000.00 $183,313.94 $183,313.94 $200,000.00 $200,000.00 $250,000.00 $250,000.00 $195,000.00 $195,000.00 

61 4ZN0153 1 L.S.

Furnish And 

Install 

Overhead 

Span 

VMS/VSLS 

Support 

Structure, 

Turnpike MP 

101.24 NSI

$195,000.00 $195,000.00 $125,000.00 $125,000.00 $83,802.44 $83,802.44 $80,000.00 $80,000.00 $250,000.00 $250,000.00 $95,000.00 $95,000.00 
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62 4ZN0154 1 L.S.

Furnish And 

Install 

Overhead 

Span 

VMS/VSLS 

Support 

Structure, 

Turnpike MP 

101.24 NSO

$235,000.00 $235,000.00 $200,000.00 $200,000.00 $242,325.89 $242,325.89 $210,000.00 $210,000.00 $300,000.00 $300,000.00 $250,000.00 $250,000.00 

63 4ZN0155 1 L.S.

Furnish And 

Install 

Overhead 

Span 

VMS/VSLS 

Support 

Structure, 

Turnpike MP 

105.40 SNI

$165,000.00 $165,000.00 $125,000.00 $125,000.00 $75,920.94 $75,920.94 $75,000.00 $75,000.00 $200,000.00 $200,000.00 $85,000.00 $85,000.00 

64 4ZN0156 1 L.S.

Furnish And 

Install 

Overhead 

Span 

VMS/VSLS 

Support 

Structure, 

Turnpike MP 

105.40 SNO

$195,000.00 $195,000.00 $125,000.00 $125,000.00 $138,978.44 $138,978.44 $150,000.00 $150,000.00 $200,000.00 $200,000.00 $150,000.00 $150,000.00 

65 4ZN0157 1 L.S.

Furnish And 

Install 

Overhead 

Span 

VMS/VSLS 

Support 

Structure, 

Turnpike MP 

105.40 TN-

14

$165,000.00 $165,000.00 $125,000.00 $125,000.00 $148,831.14 $148,831.14 $160,000.00 $160,000.00 $200,000.00 $200,000.00 $170,000.00 $170,000.00 

66 4ZN0158 1 L.S.

Furnish And 

Install 

Overhead 

Span 

VMS/VSLS 

Support 

Structure, 

Turnpike MP 

105.39 NSI

$165,000.00 $165,000.00 $125,000.00 $125,000.00 $75,920.94 $75,920.94 $75,000.00 $75,000.00 $250,000.00 $250,000.00 $80,000.00 $80,000.00 
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67 4ZN0159 1 L.S.

Furnish And 

Install 

Overhead 

Span 

VMS/VSLS 

Support 

Structure, 

Turnpike MP 

105.39 NSO

$165,000.00 $165,000.00 $125,000.00 $125,000.00 $138,978.44 $138,978.44 $150,000.00 $150,000.00 $250,000.00 $250,000.00 $150,000.00 $150,000.00 

68 4ZN0160 1 L.S.

Furnish And 

Install 

Overhead 

Span 

VMS/VSLS 

Support 

Structure, 

Turnpike MP 

108.63 NSE

$165,000.00 $165,000.00 $275,000.00 $275,000.00 $320,335.42 $320,335.42 $280,000.00 $280,000.00 $300,000.00 $300,000.00 $340,000.00 $340,000.00 

69 4ZN0161 1 L.S.

Furnish And 

Install 

Overhead 

Span 

VMS/VSLS 

Support 

Structure, 

Turnpike MP 

108.97 SNE

$275,000.00 $275,000.00 $275,000.00 $275,000.00 $346,606.67 $346,606.67 $310,000.00 $310,000.00 $360,000.00 $360,000.00 $368,000.00 $368,000.00 

70 4ZN0162 1 L.S.

Furnish And 

Install 

Overhead 

Span 

VMS/VSLS 

Support 

Structure, 

Turnpike MP 

110.35 NSE

$275,000.00 $275,000.00 $275,000.00 $275,000.00 $320,335.42 $320,335.42 $290,000.00 $290,000.00 $340,000.00 $340,000.00 $335,000.00 $335,000.00 

71 4ZN0163 1 L.S.

Furnish And 

Install 

Overhead 

Span 

VMS/VSLS 

Support 

Structure, 

Turnpike MP 

108.44 NSW

$275,000.00 $275,000.00 $275,000.00 $275,000.00 $320,335.42 $320,335.42 $300,000.00 $300,000.00 $340,000.00 $340,000.00 $335,000.00 $335,000.00 
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RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT

Railroad Construction Company, 

Inc.

A. Servidone Inc and B. Anthony 

Const Corp JV
Base Line Item Detail PKF-Mark III, Inc. Agate Construction Co., Inc. IEW Construction Group, Inc J. Fletcher Creamer and Son, Inc.

72 4ZN0164 1 L.S.

Furnish And 

Install 

Overhead 

Span 

VMS/VSLS 

Support 

Structure, 

Turnpike MP 

115.51 NSW

$245,000.00 $245,000.00 $225,000.00 $225,000.00 $272,043.22 $272,043.22 $250,000.00 $250,000.00 $300,000.00 $300,000.00 $285,000.00 $285,000.00 

73 4ZN0165 1 L.S.

Furnish And 

Install 

Overhead 

Span 

VMS/VSLS 

Support 

Structure, 

Turnpike MP 

116.29 SNW

$135,000.00 $135,000.00 $125,000.00 $125,000.00 $272,043.22 $272,043.22 $240,000.00 $240,000.00 $320,000.00 $320,000.00 $280,000.00 $280,000.00 

74 4ZN0166 1 L.S.

Furnish And 

Install 

Overhead 

Span 

VMS/VSLS 

Support 

Structure, 

Turnpike MP 

N1.10 HWE

$245,000.00 $245,000.00 $175,000.00 $175,000.00 $254,398.39 $254,398.39 $230,000.00 $230,000.00 $300,000.00 $300,000.00 $270,000.00 $270,000.00 

75 4ZN0167 1 L.S.

Furnish And 

Install 

Overhead 

Span 

VMS/VSLS 

Support 

Structure, 

Turnpike MP 

N2.76 HEW

$245,000.00 $245,000.00 $175,000.00 $175,000.00 $247,154.89 $247,154.89 $235,000.00 $235,000.00 $290,000.00 $290,000.00 $260,000.00 $260,000.00 

76 4ZN0168 1 L.S.

Furnish And 

Install 

Overhead 

Span 

VMS/VSLS 

Support 

Structure, 

Turnpike MP 

N4.40 HWE

$245,000.00 $245,000.00 $175,000.00 $175,000.00 $247,154.89 $247,154.89 $220,000.00 $220,000.00 $290,000.00 $290,000.00 $260,000.00 $260,000.00 



Item No. Unit Code QTY UNIT
DESCRIPTI

ON
RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT

Railroad Construction Company, 

Inc.

A. Servidone Inc and B. Anthony 

Const Corp JV
Base Line Item Detail PKF-Mark III, Inc. Agate Construction Co., Inc. IEW Construction Group, Inc J. Fletcher Creamer and Son, Inc.

77 4ZN0169 1 L.S.

Furnish And 

Install 

Overhead 

Span 

VMS/VSLS 

Support 

Structure, 

Turnpike MP 

N4.96 HEW

$245,000.00 $245,000.00 $250,000.00 $250,000.00 $344,480.42 $344,480.42 $310,000.00 $310,000.00 $350,000.00 $350,000.00 $370,000.00 $370,000.00 

78 4ZN0170 1 L.S.

Furnish And 

Install 

Overhead 

Span 

VMS/VSLS 

Support 

Structure, 

Turnpike MP 

121.08 

NS95l/NS95

X

$245,000.00 $245,000.00 $200,000.00 $200,000.00 $281,701.22 $281,701.22 $260,000.00 $260,000.00 $300,000.00 $300,000.00 $290,000.00 $290,000.00 

79 5A08PUD 1,938.00 L.F.
8" Pipe 

Underdrain
$1.00 $1,938.00 $25.00 $48,450.00 $22.11 $42,849.18 $25.00 $48,450.00 $56.00 $108,528.00 $40.00 $77,520.00 

80 5A24PBD 45 L.F.
24" Bleeder 

Drain
$29.23 $1,315.35 $50.00 $2,250.00 $45.75 $2,058.75 $5.00 $225.00 $47.00 $2,115.00 $45.00 $2,025.00 

81 5B15RC3 40 L.F.

15" 

Reinforced 

Concrete 

Pipe

$52.05 $2,082.00 $70.00 $2,800.00 $69.44 $2,777.60 $60.00 $2,400.00 $63.00 $2,520.00 $100.00 $4,000.00 

82 5B15RCE 2 Each

15" 

Reinforced 

Concrete 

Flared End 

Section

$567.11 $1,134.22 $2,000.00 $4,000.00 $1,322.86 $2,645.72 $1,500.00 $3,000.00 $700.00 $1,400.00 $2,000.00 $4,000.00 

83 5B36RC3 69 L.F.

36" 

Reinforced 

Concrete 

Pipe, Class 

III

$98.00 $6,762.00 $150.00 $10,350.00 $157.71 $10,881.99 $122.00 $8,418.00 $250.00 $17,250.00 $200.00 $13,800.00 

84 5C01D4G1 2 Each
Inlet, Type 

D4,G1-X1
$10,000.00 $20,000.00 $8,500.00 $17,000.00 $9,160.70 $18,321.40 $12,000.00 $24,000.00 $30,000.00 $60,000.00 $5,700.00 $11,400.00 

85 5C01ND5 1 Each
Inlet, Type 

D5
$7,500.00 $7,500.00 $6,000.00 $6,000.00 $4,685.19 $4,685.19 $10,000.00 $10,000.00 $20,000.00 $20,000.00 $5,200.00 $5,200.00 

86 5D00001 20 C.Y.

Fill 

Abandoned 

Pipe

$125.00 $2,500.00 $150.00 $3,000.00 $147.60 $2,952.00 $250.00 $5,000.00 $250.00 $5,000.00 $350.00 $7,000.00 

87 5D10INC 43 C.Y.
Incidental 

Concrete
$750.00 $32,250.00 $200.00 $8,600.00 $260.94 $11,220.42 $100.00 $4,300.00 $730.00 $31,390.00 $250.00 $10,750.00 

88 5E01ALC 588 L.F.

Asphalt 

Concrete Lip 

Curb

$9.50 $5,586.00 $10.00 $5,880.00 $16.91 $9,943.08 $9.00 $5,292.00 $20.00 $11,760.00 $50.00 $29,400.00 

89 5F01VCA 733 L.F.
Concrete 

Curb, Type A
$24.50 $17,958.50 $25.00 $18,325.00 $35.18 $25,786.94 $40.00 $29,320.00 $34.00 $24,922.00 $40.00 $29,320.00 



Item No. Unit Code QTY UNIT
DESCRIPTI

ON
RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT

Railroad Construction Company, 

Inc.

A. Servidone Inc and B. Anthony 

Const Corp JV
Base Line Item Detail PKF-Mark III, Inc. Agate Construction Co., Inc. IEW Construction Group, Inc J. Fletcher Creamer and Son, Inc.

90 5H00001 366 L.F.

Concrete 

Median 

Barrier, 

Protection, 

Variable 

Height

$145.00 $53,070.00 $145.00 $53,070.00 $163.54 $59,855.64 $200.00 $73,200.00 $156.00 $57,096.00 $175.00 $64,050.00 

91 5H00005 3 Each

Dual VMS 

Equipment 

Median

$117,500.00 $352,500.00 $100,000.00 $300,000.00 $100,091.25 $300,273.75 $100,000.00 $300,000.00 $106,000.00 $318,000.00 $200,000.00 $600,000.00 

92 5H01CMB 551 L.F.

Concrete 

Median 

Barrier, 

Roadway

$128.00 $70,528.00 $130.00 $71,630.00 $175.46 $96,678.46 $225.00 $123,975.00 $167.00 $92,017.00 $185.00 $101,935.00 

93 5H03CMB 796 L.F.

Concrete 

Median 

Barrier, 

Protection

$112.00 $89,152.00 $110.00 $87,560.00 $161.07 $128,211.72 $225.00 $179,100.00 $154.00 $122,584.00 $175.00 $139,300.00 

94 5H04CMB 491 L.F.

Concrete 

Median 

Barrier, 

Roadway, 

Vaiable 

Height

$220.00 $108,020.00 $220.00 $108,020.00 $168.95 $82,954.45 $225.00 $110,475.00 $161.00 $79,051.00 $140.00 $68,740.00 

95 5H30CRR 2,136.00 L.F.

Concrete 

Median 

Barrier 

Removal, 

Roadway

$109.00 $232,824.00 $15.00 $32,040.00 $79.52 $169,854.72 $200.00 $427,200.00 $57.00 $121,752.00 $15.00 $32,040.00 

96 5I00002 17 L.F.

4" Aluminum 

Tube, 

Concrete 

Mounted

$50.00 $850.00 $100.00 $1,700.00 $82.56 $1,403.52 $70.00 $1,190.00 $50.00 $850.00 $1,100.00 $18,700.00 

97 5I00RGM 2 Each

Removal of 

Existing 

Ground-

Mounted 

Sign

$2,001.00 $4,002.00 $5,000.00 $10,000.00 $4,896.42 $9,792.84 $125.00 $250.00 $1,000.00 $2,000.00 $1,000.00 $2,000.00 

98 5I01RES 1 Each

Relocate 

Existing 

Ground-

Mounted 

Sign

$2,500.00 $2,500.00 $2,500.00 $2,500.00 $1,393.08 $1,393.08 $125.00 $125.00 $3,000.00 $3,000.00 $3,000.00 $3,000.00 

99 5I01SNP 3,549.00 S.F. Sign Panels $21.00 $74,529.00 $20.00 $70,980.00 $52.71 $187,067.79 $20.00 $70,980.00 $20.00 $70,980.00 $50.00 $177,450.00 

100 5I05SPP 71 L.F.
U-channel 

Post
$30.00 $2,130.00 $30.00 $2,130.00 $10.80 $766.80 $15.00 $1,065.00 $20.00 $1,420.00 $20.00 $1,420.00 

101 5I16REL 1 Each
Relocate 

Sign Panels
$1,500.00 $1,500.00 $1,500.00 $1,500.00 $6,350.03 $6,350.03 $200.00 $200.00 $2,000.00 $2,000.00 $600.00 $600.00 

102 5J00FGT 3 Each
Flared Guide 

Rail Terminal
$2,500.00 $7,500.00 $2,500.00 $7,500.00 $2,478.00 $7,434.00 $2,200.00 $6,600.00 $2,000.00 $6,000.00 $2,700.00 $8,100.00 

103 5J01PCA 9 Each

Parapet 

Connection, 

Type A

$1,500.00 $13,500.00 $1,500.00 $13,500.00 $2,084.25 $18,758.25 $1,700.00 $15,300.00 $2,000.00 $18,000.00 $2,200.00 $19,800.00 

104 5J01PCB 6 Each

Parapet 

Connection, 

Type B

$350.00 $2,100.00 $350.00 $2,100.00 $388.50 $2,331.00 $300.00 $1,800.00 $1,200.00 $7,200.00 $500.00 $3,000.00 



Item No. Unit Code QTY UNIT
DESCRIPTI

ON
RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT

Railroad Construction Company, 

Inc.

A. Servidone Inc and B. Anthony 

Const Corp JV
Base Line Item Detail PKF-Mark III, Inc. Agate Construction Co., Inc. IEW Construction Group, Inc J. Fletcher Creamer and Son, Inc.

105 5J52ABG 7 Each

Beam Guide 

Rail 

Anchorage

$500.00 $3,500.00 $500.00 $3,500.00 $509.25 $3,564.75 $600.00 $4,200.00 $800.00 $5,600.00 $550.00 $3,850.00 

106 5J52BET 1 Each

Beam Guide 

Rail Buried 

End Terminal

$1,800.00 $1,800.00 $1,800.00 $1,800.00 $1,743.00 $1,743.00 $800.00 $800.00 $1,900.00 $1,900.00 $2,000.00 $2,000.00 

107 5J52BGD 576 L.F.

Beam Guide 

Rail, Dual-

Faced

$26.75 $15,408.00 $24.00 $13,824.00 $28.09 $16,179.84 $24.00 $13,824.00 $28.00 $16,128.00 $32.00 $18,432.00 

108 5J52BGR 3,588.00 L.F.
Beam Guide 

Rail
$19.00 $68,172.00 $19.00 $68,172.00 $21.68 $77,787.84 $18.00 $64,584.00 $18.00 $64,584.00 $24.00 $86,112.00 

109 5J53RRS 625 L.F. Rub Rail $8.00 $5,000.00 $8.00 $5,000.00 $8.40 $5,250.00 $8.00 $5,000.00 $10.00 $6,250.00 $10.00 $6,250.00 

110 5J54BGP 4 Each
Beam Guide 

Rail Post
$42.50 $170.00 $80.00 $320.00 $44.47 $177.88 $40.00 $160.00 $85.00 $340.00 $50.00 $200.00 

111 5JGRP02 22 Each

Beam Guide 

Rail Post, 8' 

Long

$63.00 $1,386.00 $100.00 $2,200.00 $65.84 $1,448.48 $55.00 $1,210.00 $105.00 $2,310.00 $70.00 $1,540.00 

112 5K00001 244 L.F.

Chain Link 

Fence, Type 

II, 84" High

$48.00 $11,712.00 $78.00 $19,032.00 $56.70 $13,834.80 $80.00 $19,520.00 $78.00 $19,032.00 $90.00 $21,960.00 

113 5K00013 80 L.F.

Chain Link 

Fence, Type 

II, 96" High

$55.00 $4,400.00 $82.00 $6,560.00 $66.68 $5,334.40 $85.00 $6,800.00 $82.00 $6,560.00 $95.00 $7,600.00 

114 5K72CLB 262 L.F.

Chain Link 

Fence, Type 

II, 72" High

$65.00 $17,030.00 $72.00 $18,864.00 $73.50 $19,257.00 $75.00 $19,650.00 $72.00 $18,864.00 $80.00 $20,960.00 

115 5N04PCS 40 S.Y.

Concrete 

Sidewalk, 4" 

Thick

$100.00 $4,000.00 $43.00 $1,720.00 $105.00 $4,200.00 $60.00 $2,400.00 $80.00 $3,200.00 $115.00 $4,600.00 

116 5P10TMP 115,820.00 L.F.

Temporary 

Pavement 

Striping

$0.65 $75,283.00 $2.10 $243,222.00 $2.19 $253,645.80 $2.50 $289,550.00 $2.00 $231,640.00 $0.50 $57,910.00 

117 5P12REM 84,995.00 L.F.

Striping and 

Marking 

Removal, 

Hydromilling

$0.79 $67,146.05 $0.46 $39,097.70 $0.48 $40,797.60 $0.50 $42,497.50 $0.50 $42,497.50 $1.00 $84,995.00 

118 5P21LLS 84,994.00 L.F.

Traffic 

Stripes, Long 

- Life, 

thermoplastic

$0.70 $59,495.80 $0.74 $62,895.56 $0.78 $66,295.32 $0.90 $76,494.60 $0.80 $67,995.20 $1.00 $84,994.00 

119 5Q01FAL 1 L.S.

Furnish Field 

Office, Type 

A

$30,000.00 $30,000.00 $40,000.00 $40,000.00 $36,145.24 $36,145.24 $50,000.00 $50,000.00 $40,000.00 $40,000.00 $125,000.00 $125,000.00 

120 5Q02MFA 30 Month

Maintain 

Field Office, 

Type A

$1,700.00 $51,000.00 $2,000.00 $60,000.00 $1,969.88 $59,096.40 $2,500.00 $75,000.00 $1,000.00 $30,000.00 $7,500.00 $225,000.00 

121 5V01PIT 78 Each Test Pits $560.00 $43,680.00 $100.00 $7,800.00 $142.99 $11,153.22 $500.00 $39,000.00 $900.00 $70,200.00 $700.00 $54,600.00 



Item No. Unit Code QTY UNIT
DESCRIPTI

ON
RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT

Railroad Construction Company, 

Inc.

A. Servidone Inc and B. Anthony 

Const Corp JV
Base Line Item Detail PKF-Mark III, Inc. Agate Construction Co., Inc. IEW Construction Group, Inc J. Fletcher Creamer and Son, Inc.

122 5X00002 1 Each

Quadguard 

Impact 

Attenuator, 9 

Bays, 24" 

Wide

$9,000.00 $9,000.00 $35,000.00 $35,000.00 $41,023.56 $41,023.56 $45,000.00 $45,000.00 $20,000.00 $20,000.00 $40,000.00 $40,000.00 

123 5X00PRA 13 Each

Placing and 

Removing 

Temporary 

Impact 

Attenuator, 

Quadguard

$2,612.00 $33,956.00 $8,000.00 $104,000.00 $2,940.00 $38,220.00 $3,000.00 $39,000.00 $1,000.00 $13,000.00 $2,700.00 $35,100.00 

124 5X01FTA 4 Each

FURNISHIN

G 

TEMPORAR

Y IMPACT 

ATTENUAT

OR, 

QUADGUAR

D, 6 BAYS, 

24" WIDE

$9,000.00 $36,000.00 $8,000.00 $32,000.00 $11,235.00 $44,940.00 $12,000.00 $48,000.00 $25,000.00 $100,000.00 $5,000.00 $20,000.00 

125 5X02FTA 12 Each

FURNISHIN

G 

TEMPORAR

Y IMPACT 

ATTENUAT

OR, 

QUADGUAR

D, 9 BAYS, 

24" WIDE

$9,000.00 $108,000.00 $11,000.00 $132,000.00 $14,175.00 $170,100.00 $14,000.00 $168,000.00 $20,000.00 $240,000.00 $6,000.00 $72,000.00 

126 5XIA001 2 Each

Impact 

Attenuator, 

Type Z-Turn

$3,600.00 $7,200.00 $3,600.00 $7,200.00 $8,767.50 $17,535.00 $4,000.00 $8,000.00 $24,000.00 $48,000.00 $10,000.00 $20,000.00 

127 5ZD04RPM 18 Each

Removal of 

Raised 

Pavement 

Markers

$35.00 $630.00 $25.00 $450.00 $52.50 $945.00 $10.00 $180.00 $10.00 $180.00 $12.00 $216.00 

128 5ZD05RPM 286 Each

Furnish and 

Install Raised 

Pavement 

Marker 

Reflective 

Lens

$9.50 $2,717.00 $10.00 $2,860.00 $10.13 $2,897.18 $12.00 $3,432.00 $10.00 $2,860.00 $15.00 $4,290.00 

129 5ZD06RPM 52 Each

Raised 

Pavement 

Markers, 

Mono-

Directional, 

White Lens

$37.50 $1,950.00 $45.00 $2,340.00 $45.89 $2,386.28 $47.00 $2,444.00 $44.00 $2,288.00 $75.00 $3,900.00 



Item No. Unit Code QTY UNIT
DESCRIPTI

ON
RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT

Railroad Construction Company, 

Inc.

A. Servidone Inc and B. Anthony 

Const Corp JV
Base Line Item Detail PKF-Mark III, Inc. Agate Construction Co., Inc. IEW Construction Group, Inc J. Fletcher Creamer and Son, Inc.

130 5ZM01FAS 1 C.P.

Force 

Account For 

Snow 

Removal. 

(This is a NO-

BID, Lump 

Sum item for 

this contract. 

The Lump 

Sum price is 

$52,000. 

Enter a Unit 

Price of 

$52,000 as 

your bid for 

this item.)

$52,000.00 $52,000.00 $52,000.00 $52,000.00 $52,000.00 $52,000.00 $52,000.00 $52,000.00 $52,000.00 $52,000.00 $50,000.00 $50,000.00 

131 5ZO0018 1,799.00 Ton

Off-Site 

Disposal of 

ID-27 Waste

$45.00 $80,955.00 $35.00 $62,965.00 $55.74 $100,276.26 $69.00 $124,131.00 $53.00 $95,347.00 $65.00 $116,935.00 

132 5ZO0066 695 L.F.
Transite Duct 

Removal
$15.00 $10,425.00 $50.00 $34,750.00 $31.90 $22,170.50 $3.00 $2,085.00 $80.00 $55,600.00 $58.00 $40,310.00 

133 6A00005 160 L.F.

3" Rigid Non-

Metallic 

Conduit, 

PVC - 

Schedule 80, 

Encased

$31.14 $4,982.40 $65.20 $10,432.00 $68.46 $10,953.60 $70.00 $11,200.00 $52.11 $8,337.60 $40.00 $6,400.00 

134 6A00016 295 L.F.

1.5" Rigid 

Metallic 

Conduit, 

PVC Coated, 

Exposed

$26.70 $7,876.50 $32.80 $9,676.00 $34.44 $10,159.80 $35.00 $10,325.00 $63.01 $18,587.95 $45.00 $13,275.00 

135 6A00019 13 Each

Junction Box, 

Type 

24"x24"x8", 

NEMA 4X, 

Stainless 

Steel, For 

Outdoor Use

$599.43 $7,792.59 $2,580.00 $33,540.00 $2,709.00 $35,217.00 $2,750.00 $35,750.00 $2,918.62 $37,942.06 $3,800.00 $49,400.00 

136 6A00043 230 L.F.

1.5" Rigid 

Metallic 

Conduit, 

Underground

$14.93 $3,433.90 $21.20 $4,876.00 $22.26 $5,119.80 $25.00 $5,750.00 $50.11 $11,525.30 $30.00 $6,900.00 

137 6A00073 5,684.00 L.F.

#3/0 A.W.G. 

Service 

Cable (600V)

$7.37 $41,891.08 $6.90 $39,219.60 $7.25 $41,209.00 $7.00 $39,788.00 $5.43 $30,864.12 $10.00 $56,840.00 



Item No. Unit Code QTY UNIT
DESCRIPTI

ON
RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT

Railroad Construction Company, 

Inc.

A. Servidone Inc and B. Anthony 

Const Corp JV
Base Line Item Detail PKF-Mark III, Inc. Agate Construction Co., Inc. IEW Construction Group, Inc J. Fletcher Creamer and Son, Inc.

138 6A00074 2,425.00 L.F.
#1 A.W.G. 

Ground Wire
$3.56 $8,633.00 $4.75 $11,518.75 $4.99 $12,100.75 $5.00 $12,125.00 $3.07 $7,444.75 $4.00 $9,700.00 

139 6A00077 8,904.00 L.F.

#2/0 A.W.G. 

Service 

Cable (600v)

$5.60 $49,862.40 $6.15 $54,759.60 $6.46 $57,519.84 $7.00 $62,328.00 $4.91 $43,718.64 $8.00 $71,232.00 

140 6A00080 7 Each
Foundation, 

Type MC
$1,100.00 $7,700.00 $980.00 $6,860.00 $1,029.00 $7,203.00 $1,050.00 $7,350.00 $3,913.71 $27,395.97 $1,800.00 $12,600.00 

141 6A00090 820 L.F.

3" PVC 

Coated 

Galvanized 

Conduit, 

Exposed

$45.93 $37,662.60 $52.00 $42,640.00 $54.60 $44,772.00 $65.00 $53,300.00 $140.06 $114,849.20 $110.00 $90,200.00 

142 6A00126 6 Each
Foundation, 

Type LC
$2,875.00 $17,250.00 $2,850.00 $17,100.00 $2,992.50 $17,955.00 $3,000.00 $18,000.00 $10,167.33 $61,003.98 $5,000.00 $30,000.00 

143 6A00135 2 Each
Foundation, 

Type T
$900.00 $1,800.00 $2,640.00 $5,280.00 $2,772.00 $5,544.00 $3,000.00 $6,000.00 $3,568.50 $7,137.00 $1,700.00 $3,400.00 

144 6A006GW 365 L.F.
#6 A.W.G. 

Ground Wire
$2.08 $759.20 $3.20 $1,168.00 $3.36 $1,226.40 $3.50 $1,277.50 $1.67 $609.55 $2.00 $730.00 

145 6A01GWR 329 L.F.
#1/0 A.W.G. 

Ground Wire
$4.85 $1,595.65 $5.70 $1,875.30 $5.99 $1,970.71 $6.00 $1,974.00 $3.50 $1,151.50 $5.00 $1,645.00 

146 6A01PGE 183 L.F.

1" PVC 

Coated 

Galvanized 

Conduit, 

Exposed

$18.68 $3,418.44 $34.20 $6,258.60 $35.91 $6,571.53 $37.00 $6,771.00 $62.44 $11,426.52 $40.00 $7,320.00 

147 6A01SVC 1,252.00 L.F.

#1/0 A.W.G. 

Service 

Cable (600V)

$5.99 $7,499.48 $5.15 $6,447.80 $5.41 $6,773.32 $6.00 $7,512.00 $3.50 $4,382.00 $7.00 $8,764.00 

148 6A02GWR 135 L.F.
#2 A.W.G. 

Ground Wire
$4.30 $580.50 $4.85 $654.75 $5.09 $687.15 $5.00 $675.00 $2.58 $348.30 $4.00 $540.00 

149 6A02RMS 126 L.F.

2" Rigid 

Metallic 

Conduit, on 

Structure

$21.79 $2,745.54 $29.50 $3,717.00 $30.98 $3,903.48 $33.00 $4,158.00 $52.87 $6,661.62 $35.00 $4,410.00 

150 6A02SVC 9,123.00 L.F.

#2 A.W.G. 

Service 

Cable (600v)

$3.72 $33,937.56 $3.65 $33,298.95 $3.83 $34,941.09 $4.00 $36,492.00 $2.86 $26,091.78 $5.00 $45,615.00 

151 6A03RMS 1,190.00 L.F.

3" Rigid 

Metallic 

Conduit, on 

Structures

$33.12 $39,412.80 $24.35 $28,976.50 $25.57 $30,428.30 $25.00 $29,750.00 $62.12 $73,922.80 $36.00 $42,840.00 

152 6A03RMU 1,617.00 L.F.

3" Rigid 

Metallic 

Conduit, 

Underground

$33.98 $54,945.66 $35.00 $56,595.00 $36.75 $59,424.75 $37.00 $59,829.00 $57.68 $93,268.56 $34.00 $54,978.00 



Item No. Unit Code QTY UNIT
DESCRIPTI

ON
RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT

Railroad Construction Company, 

Inc.

A. Servidone Inc and B. Anthony 

Const Corp JV
Base Line Item Detail PKF-Mark III, Inc. Agate Construction Co., Inc. IEW Construction Group, Inc J. Fletcher Creamer and Son, Inc.

153 6A03RNC 15,810.00 L.F.

3" Rigid 

Nonmetallic 

Conduit, 

PVC-

(Schedule 

40)

$9.14 $144,503.40 $10.55 $166,795.50 $11.08 $175,174.80 $11.00 $173,910.00 $15.80 $249,798.00 $14.00 $221,340.00 

154 6A03SVC 520 L.F.

#1 A.W.G. 

Service 

Cable (600V)

$4.57 $2,376.40 $6.50 $3,380.00 $6.83 $3,551.60 $8.00 $4,160.00 $4.12 $2,142.40 $6.00 $3,120.00 

155 6A04GWR 2,198.00 L.F.
#4 A.W.G. 

Ground Wire
$2.60 $5,714.80 $2.70 $5,934.60 $2.84 $6,242.32 $3.00 $6,594.00 $2.03 $4,461.94 $3.00 $6,594.00 

156 6A05RMS 126 L.F.

1½" Rigid 

Metallic 

Conduit on 

Structures

$23.25 $2,929.50 $22.40 $2,822.40 $23.52 $2,963.52 $25.00 $3,150.00 $41.06 $5,173.56 $40.00 $5,040.00 

157 6A06SVC 12,280.00 L.F.

#6 A.W.G. 

Service 

Cable (600V)

$2.46 $30,208.80 $2.10 $25,788.00 $2.21 $27,138.80 $2.50 $30,700.00 $1.67 $20,507.60 $4.00 $49,120.00 

158 6A08GWR 8,938.00 L.F.
#8 A.W.G. 

Ground Wire
$1.59 $14,211.42 $1.85 $16,535.30 $1.94 $17,339.72 $2.00 $17,876.00 $1.46 $13,049.48 $2.00 $17,876.00 

159 6A08SLC 750 L.F.

#8 A.W.G. 

Series 

Lighting 

Cable

$7.43 $5,572.50 $2.65 $1,987.50 $2.78 $2,085.00 $3.00 $2,250.00 $2.69 $2,017.50 $6.00 $4,500.00 

160 6A10GPC 550 L.F.
#10 A.W.G. 

Power Cable
$1.77 $973.50 $2.10 $1,155.00 $2.21 $1,215.50 $2.50 $1,375.00 $1.33 $731.50 $6.00 $3,300.00 

161 6A10GWR 275 L.F.
#10 A.W.G. 

Ground Wire
$1.71 $470.25 $2.50 $687.50 $2.63 $723.25 $3.00 $825.00 $1.36 $374.00 $2.00 $550.00 

162 6A10RLM 4 Each
Lighting 

Manhole
$6,350.00 $25,400.00 $5,275.00 $21,100.00 $5,538.75 $22,155.00 $6,000.00 $24,000.00 $6,115.75 $24,463.00 $7,800.00 $31,200.00 

163 6A13RNC 1,100.00 L.F.

3" Rigid 

Nonmetallic 

Conduit, 

PVC-

(Schedule 

80)

$14.00 $15,400.00 $32.35 $35,585.00 $33.97 $37,367.00 $35.00 $38,500.00 $32.59 $35,849.00 $31.00 $34,100.00 

164 6A20GWR 3,000.00 L.F.
#2/0 A.W.G. 

Ground Wire
$6.30 $18,900.00 $4.25 $12,750.00 $4.46 $13,380.00 $5.00 $15,000.00 $4.11 $12,330.00 $6.00 $18,000.00 

165 6A21JF1 1 Each

Junction Box 

Foundation, 

Type 1

$2,609.25 $2,609.25 $2,750.00 $2,750.00 $2,887.50 $2,887.50 $3,000.00 $3,000.00 $3,446.00 $3,446.00 $4,200.00 $4,200.00 

166 6A24JBC 79 Each
Junction Box, 

Type C
$1,900.00 $150,100.00 $2,260.00 $178,540.00 $2,373.00 $187,467.00 $2,500.00 $197,500.00 $4,237.61 $334,771.19 $2,700.00 $213,300.00 

167 6A25JPS 2 Each
Junction Box, 

Type PS
$2,786.04 $5,572.08 $3,580.00 $7,160.00 $3,759.00 $7,518.00 $4,000.00 $8,000.00 $4,360.00 $8,720.00 $3,400.00 $6,800.00 



Item No. Unit Code QTY UNIT
DESCRIPTI
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168 6A40SVC 20,503.00 L.F.

#4/0 A.W.G. 

Service 

Cable (600V)

$8.00 $164,024.00 $7.85 $160,948.55 $8.24 $168,944.72 $8.00 $164,024.00 $6.67 $136,755.01 $10.00 $205,030.00 

169 6B00003 2 Each

Type D, 

Luminaire, 

250W HPS

$898.33 $1,796.66 $785.00 $1,570.00 $824.25 $1,648.50 $900.00 $1,800.00 $790.00 $1,580.00 $1,000.00 $2,000.00 

170 6B00038 2 Each

Lighting 

Standard, 

Type 9

$4,975.68 $9,951.36 $3,175.00 $6,350.00 $3,333.75 $6,667.50 $3,500.00 $7,000.00 $2,947.50 $5,895.00 $4,000.00 $8,000.00 

171 6B00063 7 Each

Meter 

Cabinet, 

Type H

$2,444.63 $17,112.41 $3,540.00 $24,780.00 $3,717.00 $26,019.00 $3,750.00 $26,250.00 $3,109.71 $21,767.97 $4,000.00 $28,000.00 

172 6B00078 5 Each

Load Center 

Cabinet, 

Type S

$13,455.42 $67,277.10 $14,250.00 $71,250.00 $14,962.50 $74,812.50 $15,000.00 $75,000.00 $13,258.00 $66,290.00 $14,000.00 $70,000.00 

173 6B00089 1 L.S.

Underbridge 

Lighting 

Installation, 

Str. No. 

120.90

$28,450.00 $28,450.00 $28,500.00 $28,500.00 $29,925.00 $29,925.00 $30,000.00 $30,000.00 $41,442.00 $41,442.00 $10,000.00 $10,000.00 

174 6B02LCC 1 Each

Load Center 

Cabinet, 

Type G 

Modified, 

Voltage 

120/240

$7,873.54 $7,873.54 $8,270.00 $8,270.00 $8,683.50 $8,683.50 $9,000.00 $9,000.00 $10,792.00 $10,792.00 $10,000.00 $10,000.00 

175 6B03LST 1 Each

Lighting 

Standard, 

Type 3

$3,384.57 $3,384.57 $4,500.00 $4,500.00 $4,725.00 $4,725.00 $5,000.00 $5,000.00 $3,116.00 $3,116.00 $6,100.00 $6,100.00 

176 6B25TP2 3 Each

Type P2 

Luminaire, 

250W

$926.55 $2,779.65 $920.00 $2,760.00 $966.00 $2,898.00 $1,000.00 $3,000.00 $1,097.00 $3,291.00 $1,600.00 $4,800.00 

177 6E04ESR 7 Each

Removal of 

Emergency 

Speed 

Warning and 

Speed Limit 

Sign System, 

Ground 

Mounted

$1,348.60 $9,440.20 $500.00 $3,500.00 $5,632.94 $39,430.58 $3,000.00 $21,000.00 $2,414.86 $16,904.02 $9,300.00 $65,100.00 

178 6E05ESR 13 Each

Removal Of 

Emergency 

Speed 

Warning And 

Speed Limit 

Sign System, 

Structure 

Mounted

$1,526.06 $19,838.78 $500.00 $6,500.00 $2,982.00 $38,766.00 $6,000.00 $78,000.00 $6,622.69 $86,094.97 $9,200.00 $119,600.00 



Item No. Unit Code QTY UNIT
DESCRIPTI

ON
RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT

Railroad Construction Company, 

Inc.

A. Servidone Inc and B. Anthony 

Const Corp JV
Base Line Item Detail PKF-Mark III, Inc. Agate Construction Co., Inc. IEW Construction Group, Inc J. Fletcher Creamer and Son, Inc.

179 6H140SMI 1 L.S.

System 

Manufacturer 

Installation 

and Testing 

(This is a NO-

BID, Lump 

Sum item for 

thiscontract. 

The Lump 

Sum price is 

$135,000. 

Enter a Unit 

Price of 

$135,000 as 

your bid for 

this item.)

$135,000.00 $135,000.00 $135,000.00 $135,000.00 $135,000.00 $135,000.00 $135,000.00 $135,000.00 $135,000.00 $135,000.00 $135,000.00 $135,000.00 

180 6J00001 348 Each

In-Pavement 

Wireless 

Sensor

$950.00 $330,600.00 $955.00 $332,340.00 $1,002.75 $348,957.00 $1,000.00 $348,000.00 $1,067.97 $371,653.56 $1,300.00 $452,400.00 

181 6J00003 1 Each

Wireless 

Access 

Point, Pole 

Mounted

$10,809.75 $10,809.75 $11,200.00 $11,200.00 $11,760.00 $11,760.00 $12,000.00 $12,000.00 $12,230.00 $12,230.00 $13,000.00 $13,000.00 

182 6J00007 1 L.S. Spare Parts $66,912.88 $66,912.88 $92,500.00 $92,500.00 $97,125.00 $97,125.00 $100,000.00 $100,000.00 $72,253.00 $72,253.00 $84,000.00 $84,000.00 

183 6J00017 27 Each

Variable 

Message 

Sign 

Installation

$8,500.00 $229,500.00 $9,400.00 $253,800.00 $9,506.17 $256,666.59 $12,000.00 $324,000.00 $6,094.81 $164,559.87 $20,000.00 $540,000.00 

184 6J00018 21 Each

Variable 

Speed Limit 

Sign 

Installation

$3,800.00 $79,800.00 $4,450.00 $93,450.00 $5,015.58 $105,327.18 $6,000.00 $126,000.00 $4,067.81 $85,424.01 $5,000.00 $105,000.00 

185 6J00020 27 Each

System 

Control 

Cabinet 

Installation

$783.00 $21,141.00 $2,180.00 $58,860.00 $2,289.00 $61,803.00 $2,500.00 $67,500.00 $3,682.63 $99,431.01 $5,000.00 $135,000.00 

186 6J00023 17 Each

Transformer, 

Type 

37.5kVA

$2,850.00 $48,450.00 $2,725.00 $46,325.00 $2,861.25 $48,641.25 $3,000.00 $51,000.00 $3,287.82 $55,892.94 $5,000.00 $85,000.00 

187 6J00024 19 Each

CCTV 

Camera, 

ITSS 

Mounted

$10,805.00 $205,295.00 $11,650.00 $221,350.00 $12,232.50 $232,417.50 $12,500.00 $237,500.00 $12,741.47 $242,087.93 $12,000.00 $228,000.00 

188 6J00031 761 L.F.

2-Way Duct 

Bank, 4" 

HDPE 

Conduits 

Directional 

Drilled

$61.48 $46,786.28 $78.80 $59,966.80 $82.74 $62,965.14 $80.00 $60,880.00 $58.10 $44,214.10 $400.00 $304,400.00 

189 6J00032 27 Each

Wireless 

Access 

Point, ITSS 

Mounted

$8,506.79 $229,683.33 $8,880.00 $239,760.00 $9,324.00 $251,748.00 $9,500.00 $256,500.00 $8,940.63 $241,397.01 $10,000.00 $270,000.00 



Item No. Unit Code QTY UNIT
DESCRIPTI

ON
RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT RATE AMOUNT

Railroad Construction Company, 

Inc.

A. Servidone Inc and B. Anthony 

Const Corp JV
Base Line Item Detail PKF-Mark III, Inc. Agate Construction Co., Inc. IEW Construction Group, Inc J. Fletcher Creamer and Son, Inc.

190 6J00049 758 L.F.

4-Way Duct 

Bank, 4" 

HDPE 

Conduits 

Directional 

Drilled

$201.76 $152,934.08 $168.50 $127,723.00 $176.93 $134,112.94 $175.00 $132,650.00 $123.21 $93,393.18 $425.00 $322,150.00 

191 6J00065 3,188.00 L.F.

Multi-Mode 

Fiber Optic 

Cable, 6-

Fibers

$4.50 $14,346.00 $15.65 $49,892.20 $16.43 $52,378.84 $17.00 $54,196.00 $3.02 $9,627.76 $18.00 $57,384.00 

192 6J00067 1 Each

Lighting 

Standard, 

Type L-ITS-

40

$2,300.00 $2,300.00 $3,180.00 $3,180.00 $3,339.00 $3,339.00 $3,500.00 $3,500.00 $5,458.00 $5,458.00 $3,400.00 $3,400.00 

193 6J00068 14 Each

ITS Power 

Equipment, 

Pedestal 

Mounted

$3,000.00 $42,000.00 $8,240.00 $115,360.00 $8,652.00 $121,128.00 $8,500.00 $119,000.00 $3,607.86 $50,510.04 $10,000.00 $140,000.00 

194 6J00069 9 Each

ITS Power 

Equipment 

Cabinet

$4,000.00 $36,000.00 $6,320.00 $56,880.00 $6,636.00 $59,724.00 $7,000.00 $63,000.00 $8,847.78 $79,630.02 $9,000.00 $81,000.00 

195 6J00071 13 Each

ITS 

Equipment 

Platform, 

Type 2

$18,358.00 $238,654.00 $9,840.00 $127,920.00 $13,752.06 $178,776.78 $10,500.00 $136,500.00 $25,000.00 $325,000.00 $16,500.00 $214,500.00 

196 6J00074 5 Each

Removal Of 

Variable 

Message 

Sign System, 

Structure 

Mounted

$6,300.00 $31,500.00 $3,500.00 $17,500.00 $4,032.00 $20,160.00 $6,000.00 $30,000.00 $5,415.00 $27,075.00 $12,000.00 $60,000.00 

197 6J00076 27 Each

Radio 

Antenna 

Mount

$1,650.00 $44,550.00 $695.00 $18,765.00 $729.75 $19,703.25 $750.00 $20,250.00 $954.26 $25,765.02 $1,000.00 $27,000.00 

198 6J00112 27 Each

End Node 

Radio 

Installation

$575.00 $15,525.00 $2,890.00 $78,030.00 $3,034.50 $81,931.50 $3,000.00 $81,000.00 $1,215.33 $32,813.91 $4,000.00 $108,000.00 

199 6J00142 27 Each
Network 

Switch
$7,890.00 $213,030.00 $5,620.00 $151,740.00 $5,901.00 $159,327.00 $6,000.00 $162,000.00 $5,580.63 $150,677.01 $6,200.00 $167,400.00 

200 6J00150 5 Each

End Node 

Radio 

Relocation

$989.00 $4,945.00 $2,375.00 $11,875.00 $2,493.75 $12,468.75 $2,500.00 $12,500.00 $2,103.40 $10,517.00 $4,500.00 $22,500.00 

201 6J00152 1 L.S.

Electrical 

Work At 

Load Center 

MP 108.97 

NSE 

(Belleville 

Turnpike)

$27,600.00 $27,600.00 $5,450.00 $5,450.00 $5,722.50 $5,722.50 $6,000.00 $6,000.00 $6,452.00 $6,452.00 $11,000.00 $11,000.00 

202 6J00153 1 L.S.

Electrical 

Work At 

Load Center 

MP 110.85 

SNE 

(Interchange 

15X)

$29,500.00 $29,500.00 $4,620.00 $4,620.00 $4,851.00 $4,851.00 $5,000.00 $5,000.00 $1,854.00 $1,854.00 $11,000.00 $11,000.00 
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203 6J00154 1 L.S.

Electrical 

Work At 

Load Center 

MP N1.10 

HWE 

(Doremus 

Avenue)

$9,100.00 $9,100.00 $5,200.00 $5,200.00 $5,460.00 $5,460.00 $6,000.00 $6,000.00 $1,450.00 $1,450.00 $11,000.00 $11,000.00 

204 6J00155 1 L.S.

Fiber 

Modifications 

At MP121.30 

NS95l

$15,450.00 $15,450.00 $22,800.00 $22,800.00 $23,940.00 $23,940.00 $25,000.00 $25,000.00 $4,415.00 $4,415.00 $8,500.00 $8,500.00 

205 6J00156 1 Each

ITS 

Equipment 

Platform, 

Type 5

$41,600.00 $41,600.00 $13,200.00 $13,200.00 $17,280.14 $17,280.14 $15,000.00 $15,000.00 $22,000.00 $22,000.00 $33,000.00 $33,000.00 

206 6J00157 3 Each

Highway 

Advisory 

Radio Sign 

Control 

Cabinet

$29,800.00 $89,400.00 $26,800.00 $80,400.00 $28,140.00 $84,420.00 $30,000.00 $90,000.00 $5,920.00 $17,760.00 $15,000.00 $45,000.00 

207 6J00158 1 L.S.

ELECTRICA

L WORK AT 

LOAD 

CENTER MP 

131.09 SB

$26,850.00 $26,850.00 $1,880.00 $1,880.00 $1,974.00 $1,974.00 $2,000.00 $2,000.00 $2,100.00 $2,100.00 $11,000.00 $11,000.00 

208 6J00159 1 L.S.

ELECTRICA

L WORK AT 

LOAD 

CENTER MP 

138.02 SB

$31,050.00 $31,050.00 $4,750.00 $4,750.00 $4,987.50 $4,987.50 $5,000.00 $5,000.00 $4,592.00 $4,592.00 $11,000.00 $11,000.00 

209 7C01TOP 8,405.00 S.Y. Topsoil $3.56 $29,921.80 $1.75 $14,708.75 $1.94 $16,305.70 $10.00 $84,050.00 $3.00 $25,215.00 $7.00 $58,835.00 

210 7D01SED 5,481.00 S.Y.
Seeding, 

Type A
$1.00 $5,481.00 $0.75 $4,110.75 $0.74 $4,055.94 $1.00 $5,481.00 $1.00 $5,481.00 $2.50 $13,702.50 

211 7D08SED 2,924.00 S.Y.
Seeding, 

Type L
$1.00 $2,924.00 $0.80 $2,339.20 $0.76 $2,222.24 $1.00 $2,924.00 $1.20 $3,508.80 $4.00 $11,696.00 

212 7F01SSM 2,924.00 S.Y.

Soil 

Stablization 

Matting

$3.80 $11,111.20 $3.00 $8,772.00 $2.63 $7,690.12 $5.00 $14,620.00 $3.50 $10,234.00 $3.00 $8,772.00 

213 7J01BLW 340 S.F. Block Wall $55.00 $18,700.00 $25.00 $8,500.00 $60.52 $20,576.80 $40.00 $13,600.00 $43.07 $14,643.80 $65.00 $22,100.00 

214 8A02MPT 160 M.H.
Traffic 

Directors
$1.00 $160.00 $60.00 $9,600.00 $85.33 $13,652.80 $10.00 $1,600.00 $90.00 $14,400.00 $80.00 $12,800.00 

215 8A10MPT 13,760.00 L.F.

Furnishing 

Temporary 

Concrete 

Barrier, Type 

4

$1.00 $13,760.00 $15.00 $206,400.00 $16.69 $229,654.40 $20.00 $275,200.00 $7.00 $96,320.00 $5.00 $68,800.00 

216 8A11MPT 26,940.00 L.F.

Placing and 

Removing 

Concrete 

Barrier, Type 

4

$16.00 $431,040.00 $10.00 $269,400.00 $18.32 $493,540.80 $24.00 $646,560.00 $40.00 $1,077,600.00 $10.00 $269,400.00 

217 8B15MPT 2,500.00 M.H.

Traffic 

Protection 

Patrol

$1.00 $2,500.00 $0.01 $25.00 $0.01 $25.00 $50.00 $125,000.00 $30.00 $75,000.00 $1.00 $2,500.00 

218 8B16MPT 200 M.H.
Uniformed 

Flagman
$1.00 $200.00 $0.01 $2.00 $85.33 $17,066.00 $125.00 $25,000.00 $63.19 $12,638.00 $115.00 $23,000.00 
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A. Servidone Inc and B. Anthony 

Const Corp JV
Base Line Item Detail PKF-Mark III, Inc. Agate Construction Co., Inc. IEW Construction Group, Inc J. Fletcher Creamer and Son, Inc.

219 8B17MPT 4 Each

Furnishing 

Truck with 

Mounted 

Attenuator

$5,000.00 $20,000.00 $5,000.00 $20,000.00 $48,829.44 $195,317.76 $25,000.00 $100,000.00 $42,800.00 $171,200.00 $50,000.00 $200,000.00 

220 8B18MPT 19 Each

Furnishing 

Temporary 

Impact 

Attenuator

$3,575.00 $67,925.00 $4,000.00 $76,000.00 $4,137.16 $78,606.04 $3,500.00 $66,500.00 $5,107.80 $97,048.20 $2,000.00 $38,000.00 

221 8B20MPT 94 Each

Placing and 

Removing 

Temporary 

Impact 

Attenuator

$420.00 $39,480.00 $100.00 $9,400.00 $893.08 $83,949.52 $600.00 $56,400.00 $956.66 $89,926.04 $200.00 $18,800.00 

222 8B24MPT 1 L.S.

Furnishing 

Traffic 

Protection 

Devices

$265,000.00 $265,000.00 $2,000,000.00 $2,000,000.00 $63,410.88 $63,410.88 $275,000.00 $275,000.00 $250,000.00 $250,000.00 $443,000.00 $443,000.00 

223 8B25MPT 10 Each

Furnish 

Variable 

Message 

Sign

$1.00 $10.00 $5,000.00 $50,000.00 $381.31 $3,813.10 $7,500.00 $75,000.00 $9,000.00 $90,000.00 $30,000.00 $300,000.00 

224 8B31MPT 1 L.S.

Maintenance 

and 

Protection of 

Traffic

$835,000.00 $835,000.00 $3,425,000.00 $3,425,000.00 $1,258,000.00 $1,258,000.00 $700,000.00 $700,000.00 $1,014,000.00 $1,014,000.00 $850,000.00 $850,000.00 

$21,653,620.80 $24,875,834.58 $25,177,000.77 $25,469,071.60 $25,900,459.25 $27,238,614.50 Base Total


